

**ANGEL OF THE WINDS CASINO RESORT  
WATER & WASTEWATER FACILITY IMPROVEMENTS**

**ADDENDUM NO. 1 (1 page total)  
Issue Date: March 7, 2019**

General: Recitations of each and every section of the bid documents impacted by this addendum are not given. The described changes impact all relevant portions of the bid documents whether specifically cited below or not.

**BID DUE DATE:**

Adjust bid due date to **Thursday, March 21 at 10:00am** (not March 14).

**PRE-BID MEETING AGENDA:**

The Pre-Bid Meeting Agenda and sign-in sheet has been uploaded to the project website: <https://wilsonengineering.com/bidding-documents/>

**GENERAL CONTRACT CLARIFICATIONS:**

1. No bid bond required with bid.
2. Bid opening is not public. Bids can be either emailed or hand delivered. See instructions to bidders (8. Submission of Bids, page 11)
3. The only Owner pre-purchased equipment items (that will be delivered to the Contractor) are the two OV480 Membrane Units. The OV480 Membrane Units are tentatively scheduled to be delivered to the site on May 31, 2019. Contractor is to plan accordingly, so that membrane units can be accepted, properly stored, installed, and tested within 2 weeks of delivery (June 14, 2019). Pre-purchased Membrane Unit information (General IOM Manual and Firm Proposal) have been uploaded to the project website. In addition, see Section 01011 for additional information.
4. Completion deadlines are listed in the Supplemental Conditions (13. Completion Date, page 6). Please note that the Casino will be expanded and these completion dates are important targets for the Owner.

**Specifications Section 01010 - Summary of Work:**

1. Delete the paragraph in Section 1.03.E describing infiltration gallery work. There is no infiltration gallery in the scope of this project.

**\*\*\*END OF ADDENDUM\*\*\***