

**CATTLE POINT WATER DISTRICT**  
**Water Main Replacement Project**

**ADDENDUM NO. 3 (1 page total)**

Issue Date: November 9, 2021

General: Recitations of each and every section of the bid documents impacted by this addendum are not given. The described changes impact all relevant portions of the bid documents whether specifically cited below or not.

**CLARIFICATIONS AND REVISIONS**

The following clarifications and revisions include updates to the plans and specifications and responses to contractor questions.

**1. SURVEY CONTROL AND CONSTRUCTION STAKING**

- The Owner/Engineer will provide survey control and reference points for establishing the location of the easements relative to emplaced survey controls. This includes "Control Notes" and a control table, along with a coordinate table for the proposed and existing easements relative to the established control basis.
- The Contractor is responsible for providing construction staking for the water main and appurtenances, and easement margins as provided by the Owner/Engineer.

\*\*\* END OF ADDENDUM #3 \*\*\*

